

Addendum No. 1
Rock River Water Reclamation District
River Lane Manhole Reconstruction
Capital Project No. 2035

This Addendum No. 1, dated March 16, 2020, for the above-referenced project, supersedes all contrary and conflicting information in the Specifications and Contract Documents, which are hereby supplemented or revised as follows:

Project Specifications

Article 1

1. Change project completion date to June 1, 2020

Article 3

1. Page 3: Omit the third sentence beginning, "Pavement Restoration..."
2. Clarification regarding sentence at top of Page 8 containing "(8" thick aggregate, minimum)." Note: The actual thickness of temporary aggregate drive surfaces provided may have to be deeper to match (transition to) roadway pavement/stone base sections.

Proposal

1. Change project completion date to June 1, 2020.

Agreement


1. Change project completion date to June 1, 2020.

The information above shall be taken into consideration when preparing your bid. Bidders shall acknowledge all project addenda. This addendum will be sent via email to all plan holders as well as posted on the District's website at www.rrwr.dst.il.us.

End of Addendum No. 1

Issued March 16, 2020

Rock River Water Reclamation District



Christopher T. Baer, PE
Director of Engineering