

**Addendum No. 1**  
**Four Rivers Sanitation Authority**  
**Construction Administration Parking Lot and**  
**Household Hazardous Waste Parking Lot Paving**  
**Capital Project No. 2217**  
**Bid Doc. No. 25-402**

This Addendum Number 1, dated June 7, 2024, for the above referenced project, supersedes all contrary and conflicting information in the specifications and contract documents, which are hereby supplemented or revised as follows:

**PROJECT SPECIFICATIONS REVISIONS AND ADDITIONS**

Site Exhibit – Sheet 1 of 1, An aerial exhibit showing locations of the two sites as well as a visual for site access.

**GENERAL INFORMATION**

Agenda of the non-mandatory pre-bid meeting held on June 6, 2024, are attached to this addendum. All bidders submitting a proposal on the above name project shall carefully read this Addendum and give it consideration in the preparation of their proposal.

Discussion outside of agenda topics:

- 1) The warranty for all constructed work shall be 1 year.
- 2) Other work shown on plans to be done by owner.
- 3) Take precautions to not damage fence placed on site.
- 4) Site access will only be granted off of Martin Road and at the intersection of Martin Road and Foley Street.
- 5) The tack coat will not be waived for same day paving. Contractor must allow binder course to cool to allow placement of tack coat. The contractor should not assume they can place the binder and surface course within the same day.

This information shall be taken into consideration when preparing your bid. Bidders shall acknowledge all project addenda. This addendum will be emailed to all plan holders as well as posted to FRSA's website at [fourrivers.illinois.gov](https://fourrivers.illinois.gov).

**End of Addendum No. 1**

Issued June 7, 2024

**Four Rivers Sanitation Authority**



Christopher T. Baer, PE  
Director of Engineering



file: I:\District Projects\Household Hazardous Waste Site 2062101 Design\Drawings\HHW and Collections Site Exhibit.dwg



No.	DATE	REVISION	INT.

FOUR RIVERS SANITATION AUTHORITY  
CAPITAL IMPROVEMENT PROJECT #2217

SITE EXHIBIT

Sheet No.  
1 of 1

FOR BID

Date:  
5/28/2024



**Construction Administration Parking Lot and  
Household Hazardous Waste Sites  
Capital Project No. 2217  
Bid Doc. No. 25-402**

**Non-Mandatory Pre-Bid Meeting  
Thursday June 6, 2024 at 10:00 a.m.**

## General

- A. Note attendance; meeting minutes will be provided in addenda 1.
- B. Project description: Work includes final shaping of the aggregate base course, paving hot-mix asphalt pavement, pavement striping and painting handicap symbols.

## Contract

- A. Bids are due on or before 10:00 a.m. on June 18, 2024, at Four Rivers Sanitation Authority (FRSA) Steve Graceffa Administration Building located at 3501 Kishwaukee Street, Rockford, Illinois, at which time they will be read aloud.
- B. This is a unit price contract. All work necessary to complete the scope items will be considered incidental to the unit prices.
- C. Any interpretation of the plans, specifications, or other contract documents must be submitted in writing no later than June 11, 2024. The last day for addenda issuance will be June 13, 2024.
- D. Please do not forget to acknowledge addenda on page 4 of the proposal.
- E. Statement of Qualifications: The bidder shall document no less than three (3) hot-mix asphalt patching contracts of similar scope within the past five (5) years having equal or greater value to the bid being submitted. FRSA reserves the right to request additional information, as needed, to evaluate bids prior to making an award.
- F. The tentative award date is June 24, 2024.
- G. FRSA will issue a Notice of Award and within 10 days the successful bidder shall enter into a written contract for the performance of the proposed work and shall furnish the required bonds and insurance certificates.
- H. All work associated with the project shall be completed by September 1, 2024. Liquidated damages are \$300.00 per calendar day.
- I. Warranty for all constructed work shall be 1 year.
- J. Contractor to send an acceptable invoice with approval from FRSA's Director of Engineering prior to the 10<sup>th</sup> day of the month will be paid on or before the 5<sup>th</sup> day of the succeeding month.

## Access

- A. Contractor will be given access to the site off Martin Road and Gate 19 at the intersection of Folet Street and Martin Road.
- B. Work hours will be from 7:30 a.m. to 4:30 p.m. Monday through Friday.
- C. Contractor Staging shall be coordinated with FRSA.

## General Construction

- A. All work shall be in accordance with the contract documents as specified.
- B. Contractor is responsible for and repair of property damaged during construction.
- C. Coordination with FRSA is key as other items on this site will be done by others.
  - a. Preliminary schedule anticipates this work being done in August.

## Project Site Visit

## Questions