

Addendum No. 1

Rock River Water Reclamation District Cherry Valley Pump Station Wet Well Cleaning Capital Project No. 1911

This Addendum Number 1, dated September 25, 2018, for the above referenced project, supersedes all contrary and conflicting information in the specifications and contract documents, which are hereby supplemented or revised as follows:

PROJECT SPECIFICATION REVISIONS AND ADDITIONS

Section I, Article 1, Notice to Bidders

The Mandatory Pre-Bid Meeting date has been revised to October 4, 2018. The time and location remain unchanged.

Section I, Article 3, Section 1.3 Pre-Bid Meeting


The Mandatory Pre-Bid Meeting date has been revised to October 4, 2018. The time and location remain unchanged.

This information shall be taken into consideration when preparing your bid. This addendum will be E-mailed to all plan holders as well as posted to the District's website at www.rrwrddst.il.us.

End of Addendum No. 1

Issued September 25, 2018

Rock River Water Reclamation District



Christopher T. Baer, P.E.
Engineering Manager