

Addendum No. 1

Rock River Water Reclamation District Cherry Valley Parallel Force Main Capital Project No. 1420 IEPA Project No. L17-4667

This Addendum No. 1, dated March 23, 2020, for the above referenced project, supersedes all contrary and conflicting information in the specifications and contract documents, which are hereby supplemented or revised as follows:

SECTION I, BIDDING REQUIREMENTS:


Pursuant to the Governor's Executive Order 2020-10 issued March 20, 2020 and in accordance with current guidance from the U.S. Centers for Disease Control and Prevention (CDC) regarding COVID-19 risk mitigation practices, the mandatory pre-bid meeting scheduled for Wednesday, March 25, 2020, has been canceled and will not be re-scheduled. This meeting is referenced in both the *Advertisement for Bids* on Page 1, and *Information for Bidders* on Page 3 of the Contract Documents.

This information shall be taken into consideration when preparing your bid. This addendum will be Emailed to all plan holders as well as posted to the District's website at www.rrwrddst.il.us.

End of Addendum No. 1

Issued March 23, 2020

Rock River Water Reclamation District



Christopher T. Baer, P.E.
Director of Engineering